

BITES Ltd. / Contract Policy Cell / Gurgaon

General Conditions of Contract for Works, July 2019

Correction Slip No. 1

Due to a typographical error, the words "CLAUSE 10CC" just above the heading "Payment due to increase/decrease in prices/wages after Receipt of Tender for Works" on page 43 got omitted in typing/printing. The words "CLAUSE 10CC" may, therefore, be inserted there.


In sub-clause V (a) of Clause 10CC, the following may be added at the end –

For the purpose of reckoning the work done during any period/quarter, the bills prepared during the period/quarter shall be considered. The dates of preparation of bills as entered in the M.B. by the Engineer (if Clause 6 is applicable)/date of submission of bill finally by the contractor to the Engineer in case of computerized MBs (if Clause 6A is applicable), shall be the guiding factor to decide the bills relevant to any period/quarter. The date of completion as finally recorded by the competent authority in the MB shall be the criterion for the last quarter or fraction.

No. BITES/CO/CPC/GCC 2019/CS 01

Dated the 26th September, 2019

The above correction to GCC for Works, July 2019, is issued with approval of the competent authority.


(Alok Garg) 26/09/2019

**ED(HW & P) and Head
Contract Policy Cell**

All Divisional Heads and SBU heads

Copy to:-

1. Secy to CMD/DF/DT/DP. The above correction slip may be inserted in the copy of GCC for Works (July 2019), for information of CMD and Directors
2. CVO
3. AGM(IT) : For getting uploaded on BITES website(Tender/BITES-GCC July 2019/Correction Slip-1).