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Ministry of Health & Family Welfare  

National AIDS Control Organization 

Through 

RITES LIMITED 

(Procurement Agent) 

Materials System Management Division 

RITES Office Complex, Annex Building, 4
th

 Floor, 

Plot No.144, Sector 44, GURGAON, INDIA 

Dated: 08.02.2016 

CLARIFICATION No. 1 

 

National HIV/AIDS Control Programme 

National Competitive Bidding 

IFB No.: RITES/MSM/NACP/10/2015, due for opening on 16.02.2016 

for Procurement of ARV DRUGS (ANTI RETRO-VIRAL DRUGS) (ADULT 1
ST

 Line & PAEDIATRIC) 

 

One of the prospective bidders has made some queries with respect to the subject IFB. The queries 

made and the clarifications provided are as under: 
 

S. 

No 

Query Clarification 

Section III. Schedule of Requirements 

1.  Delivery Period: 

For 1st lot, a minimum lead time of 90 days is required to 

arrange API, approval of art works etc. It is requested to 

amend the delivery period as 90 days from the date of 

notification of award for 1st lot quantity. 

 

60 days are standard lead time. There is no change 

in the existing delivery schedule. 

2.   Schedule IV. Syrup. Zidovudine: 

As per the tender, the quantity mentioned as 12,000 

Bottles. The bidder is manufacturing the product with 

batch size of 11,300 Bottles only. It is requested to amend 

the quantity or else short close the balance quantity if the 

bidder is awarded. 

The quantity has been modified as 11,300 bottles. 

Revised consignee list is given in Amendment 

No.3. 

 

Please refer Amendment No.3 for details. 

Section IV: Technical Specification 

3.  Sch. III- Nevirapine 50mg tablet (Paediatric): 

SL.No.4, Quantity per Container is mentioned as 60's, 

whereas the bidder is manufacturing in 30's. 

Quantity per container should be 60 as per 

Technical Specification. However, 30 tablets per 

container may also be accepted as a special case. 
 

Please refer Amendment No.3. 

Section II: General Conditions of Contract 

4.  Payments: 

Please ensure the payments to be cleared within 60 days 

from the date of submission of Invoices. For any delays in 

payments beyond 60 days a levy at the prevailing bank 

rates will have to be accepted as compensation by RITES. 

Payment will be released as per clause GCC 16 of 

bid document. The delay in release of payment is 

generally due to either non submission of requisite 

documents or submission of incomplete documents. 

5.  Liquidated Damages: 

Please note that, 0.50% per week is quite steep for any 

standards and request that for delays beyond the agreed 

lead times can be @0.25% per month. 

There is no change in the existing Liquidated 

Damages clause. 

 

ADDRESS FOR COMMUNICATION: General Manager/MSM, RITES Ltd.,  

   RITES Office Complex, Annex Building,  

4th Floor, Plot No. 144, Sector 44, Gurgaon - 122003 (Haryana)-

India 

Tel: 0124 2728 408/440/405,  

 Fax: 0124 2571659/ 2571660 

E mail: rites_naco@rediffmail.com, rites_naco@rites.com 
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