

**Minutes of Pre-bid meeting for Supply of Capsule Miltefosine 10mg & 50mg against: IFB No. RITES/MSM/EPW/NVBDCP/06/2013 held on 06.06.2013 at 15:00 hrs at RITES office complex - II.**

1. The following were present:-

I) From RITES:

Shri V. K. Langan, GM/NVBDCP - In Chair  
Shri Anil Gupta, Pharma Expt./MSM  
Ms. Neeru D Sandhu, Proc. Expt./NVBDCP

II) None of the firms attended the Pre-bid conference. However, M/s Paladin Labs Inc & M/s Vardhman Exports have sent their query through e-mail.

2. The issues raised in the e-mail and clarifications are as under :

<b><u>S No.</u></b>	<b><u>Queries raised by bidder</u></b>	<b><u>Clarifications</u></b>
	<b><u>M/s Paladin Labs Inc.</u></b>	
1.	The delivery period may be changed from 90 days from the date of NOA to 150 days from the date of NOA.	Agreed. Please refer Amendment no. 1
	<b><u>M/s Vardhman Exports</u></b>	
2.	Refer your technical specification of above product on page 85 of the bid document in which shelf life mentioned is 48 months but the raw material from the supplier in USA is 24 months.  It is therefore requested to amend this shelf life from 48 months to 24 months.	No change is agreed to.  The shelf life condition will remain as per the bid document.